STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 20/ 00 I N CALAVERAS COUNTY NEAR ANGCELS 06/ 21/ 00
CONTRACT NUMBER 10- 427604 CAMP FROM STANI SLAUS RI VER BRI DGE CONTRACT CCDE 'C '
LOCATI ON 10- CAL-49-R0. 2/ R3. 9 TO 0.3 KM SQUTH OF REDHI LL RCAD 19 CONTRACT | TEMS

ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 10 FUND TOTAL HA22 651, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 3 ENG NEERS EST 600, 000. 00 AMOUNT OVER 93, 210. 50 PERCENT OVER EST 15. 54
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 693, 210. 50 1 GEORCGE REED I NC 209 984-5202 CC PREF CLAI MED
00211337
P O BOX 548 FAX 209 984-0379
SONORA CA 95370
2 723, 103. 00 3 ROLLI NG ROCK CONSTRUCTI ON 916 985-4308 SB PREF CLAI MED
I NC 00623355
3839 SECURI TY PARK DRI VE FAX 916 985-2038 COVPARI SON AMT:
RANCHO CORDOVA CA 95742 688, 442. 48
3 746, 885. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-5085



10- 427604 Bl D245

10- CAL-49-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 20/ 00 06/ 21/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG COVPANY COLD PLANE ASPHALT

139 N CAIN STREET

VI SALI A CA

CHRI SP COVPANY PAVEMENT STRI PI NG AND MARKERS

43650 OSGOOD RCAD

FREMONT CA

P C AND N CONSTRUCTI ON METAL BEAM GUARD RAI L

1903 FERTADO LANE

BRENTWOCD CA

TAKAKO TRAFFI C CONTROL FLAG NG ( PARTI AL)

P O BOX 800

MOUNTAI N RANCH CA



10- 427604 Bl D245

10- CAL-49-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 20/ 00 06/ 21/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO PLACE ASPHALT CONCRETE DI KE (PORTI ON)

P O BOX 790
GOSHEN CA 93227
CHRI SP COVPANY THERMOPLASTI C STRI PI NG AND MARKI NG ( PORTI ON)

43650 OSGOOD RCAD

FREMONT CA 94539-5631

CONTRACTORS CHEM CAL SEAL RANDOM CRACKS ( PORTI ON)
3130 DEPOT ROAD

HAYWARD CA 94545

TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL SYSTEM ( PORTI ON)
P O BOX 800
MOUNTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON COLD PLANE ASPHALT CONCRETE
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG AND MARKERS
FREMONT CA
P C AND N CONSTRUCTI ON METAL BEAM GUARD RAI L

BRENTWOCD CA



10- 427604 Bl D245

10- CAL- 49-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 20/ 00 06/ 21/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 500. 00* 2, 500. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00

3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 400. 00* 15, 400. 00

4 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 21 82. 00 1,722.00

5 150771 REMOVE ASPHALT CONCRETE DI KE M 1,170 3.50 4, 095. 00

6 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 430 50. 00 21, 500. 00

7 152422 ADJUST MONUMVENT COVER EA 3 500. 00 1, 500. 00

8 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 44, 700 1.55 69, 285. 00

(30 MM MAXI MUM)

9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 130 44. 00 5, 720. 00
10 374206 SEAL RANDOM CRACKS LS LUMP SUM 6, 200. 00* 6, 200. 00
11 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 220 218. 00 265, 960. 00
12 390103 ASPHALT CONCRETE ( TYPE B) TONN 4,870 41. 50 202, 105. 00
13 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 9 37.00 333. 00

AREA)
14 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,170 5.15 6, 025. 50
15 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 11 200. 00 2, 200. 00
16 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 4, 100. 00 12, 300. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 21 65. 00 1, 365. 00
18 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 10, 500 1.00 10, 500. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 000 4.50 4, 500. 00

TOTAL 693, 210. 50



10- 427604 Bl D245
10- CAL- 49- R SUMMARY OF REMAI NI NG BIDDERS PAGE 5
06/ 20/ 00 06/ 21/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 1, 360. 00* 1360. 00| 2, 500. 00* 2500. 00
2| 53, 000. 00* 53000. 00| 40, 000. 00* 40000. 00
3| 6, 000. 00* 6000. 00| 10, 000. 00* 10000. 00
4 | 92. 00 1932. 00| 80. 00 1680. 00
5| 3.00 3510. 00| 10. 00 11700. 00
6 | 70. 00 30100. 00| 45. 00 19350. 00
7| 300. 00 900. 00| 375. 00 1125. 00
8 | 1.50 67050. 00| 1.50 67050. 00
9 | 90. 00 11700. 00| 70. 00 9100. 00
10 | 5, 230. 00* 5230. 00| 6, 090. 00* 6090. 00
11 | 190. 00 231800. 00| 240. 00 292800. 00
12 | 54. 00 262980. 00| 50. 00 243500. 00
13 | 250. 00 2250. 00| 225. 00 2025. 00
14 | 4.70 5499. 00| 8. 00 9360. 00
15 | 810. 00 8910. 00| 500. 00 5500. 00
16 | 4,235. 00 12705. 00| 3, 500. 00 10500. 00
17 | 72.00 1512. 00| 55. 00 1155. 00
18 | 1.13 11865. 00| .90 9450. 00
19 | 4.80 4800. 00| 4.00 4000. 00
TOT 723, 103. 00 746, 885. 00



